

ITEM	10
MANAGER'S REPORT NO.	42
COUNCIL MEETING	94/07/11

TO: CITY MANAGER 1994 July 06

FROM: DIRECTOR FINANCE

SUBJECT: CONTRACT NO. 9411 - CONSTRUCTION OF HOLLIS CREEK DRAINAGE IMPROVEMENTS

PURPOSE: To obtain approval to award a contract for the construction of Hollis Creek drainage improvements.

RECOMMENDATION:

1. THAT a contract be awarded to the lowest bidder, B. Cusano Contracting Inc., for the construction of Hollis Creek drainage improvements for a total cost of \$1,030,582.27, with final payment based on actual quantities and unit prices tendered.

REPORT

Three tenders for this contract were received by the closing time of 3:00 p.m., Tuesday, 1994 July 05, and were opened by staff in the presence of representatives of the firms bidding. A tabulation of the tenders received is attached (Attachment A).

The work of this contract involves the supply and installation of materials including all labour, equipment, plant and tools related to the installation of concrete retaining and energy dissipation structures, various metal and concrete culverts, a storm sewer bypass, new sections of realigned channel, fish habitat and site works.

The Director Engineering's estimate for this work is \$952,000.00.

The recommended bidder, B. Cusano Contracting Inc., has been in business in the Lower Mainland for approximately 5 years. They satisfactorily completed all works required by the City under our Contract No. 9218 and have also completed numerous large projects for various private developers as well as the GVRD and GVWD. Based on their performance, the Director Engineering is satisfied that they have the necessary experience and resources to complete the work of this contract.

This project is included in the 1994 Capital Budget under Storm Sewer. Appearing elsewhere on this agenda is a report from the Director Engineering requesting funding approval for this project.

The Director Engineering and our consultant, Klohn-Crippen Consultants Ltd., concur with the above recommendation.


 Rick Earle
 DIRECTOR FINANCE

JV:sa
 Attach.
 cc. Director Engineering

ITEM	10
MANAGER'S REPORT NO.	42
COUNCIL MEETING	94/07/11

1994 July 05

TENDER TABULATION

CONTRACT #9411
 CONSTRUCTION OF
 HOLLIS CREEK DRAINAGE IMPROVEMENTS

NAME	TENDER TOTAL
1. B. Cusano Contracting Inc.	\$1,030,582.27
2. Volker Stevin Contracting Ltd.	\$1,204,789.82
3. Progressive Contracting (North Fraser) Ltd.	\$1,678,137.71