
TO: CITY MANAGER **DATE:** 2010 January 13

FROM: DIRECTOR FINANCE **FILE:** 189-11/09

SUBJECT: CONTRACT NO. 2009-24
MARINE WAY AT BYRNE ROAD WIDENING AND INTERSECTION
IMPROVEMENTS

PURPOSE: To obtain approval to award a contract for the Marine Way at Byrne Road widening and intersection improvements.

RECOMMENDATION:

1. **THAT** a contract be awarded to the lowest bidder, Mainland Civil Works Inc., for the Marine Way at Byrne Road widening and intersection improvements, for a total cost of \$724,080.00 with final payment based on actual quantities and unit prices tendered.

REPORT


Ten tenders for this contract, ranging from \$724,080.00 to \$997,114.53, were received by the closing time of 3:00 p.m., Thursday, 2009 December 17 and were opened in the presence of the firms bidding.

The work of this contract involves the removal of existing preload material and Lock-Block™ units (including storage and re-use of approved preload material for new road sub-base); construction of 497.5m of Road Works (including mill and paving at intersection, reconstruction of existing westbound slow lane and construction of new westbound through/right-turn lane, new westbound acceleration lane, bicycle lane and pedestrian sidewalk) and related work.

The recommended bidder, Mainland Civil Works Inc., has not undertaken a contract for the City in the past; however reference checks by our consultant indicates that they have successfully completed a similar type of contract within the Lower Mainland in a satisfactory manner. Our consultant's review indicates the contractor has the equipment and personnel capability to successfully complete the work required under this contract. The Director Engineering concurs with this recommendation.

To: City Manager
From: Director Finance
Re: CONTRACT NO. 2008-24
Marine Way @ Byrne Road Widening and
Intersection Improvements
2010 January 13 Page 2

Funding for this project was previously approved by Council. These expenditures are included in the Major Roads component of the 2010 Provisional Financial Plan.


Rick Earle
DIRECTOR FINANCE

cc: Director Engineering