

---

**TO:** CITY MANAGER **DATE:** 2012 September 24

**FROM:** DIRECTOR FINANCE **FILE:** 145-09/12

**SUBJECT: CONTRACT NO. 2012-28**  
**STILL CREEK BRIDGE HINGE SLAB REPLACEMENT**  
**AND ROADWORKS**

**PURPOSE:** To obtain approval to award a contract for the Still Creek Bridge hinge slab replacement and related roadworks.

---

**RECOMMENDATION:**

1. **THAT** a contract be awarded to the lowest bidder Jack Cewe Ltd. for the Still Creek Bridge hinge slab replacement project for a total cost of \$419,880 including HST in the amount of \$44,988. Final payment will be based on actual quantities and unit prices tendered.

**REPORT**

Four tenders for this contract ranging from \$419,880.00 to \$537,158.35 were received by the closing time of 3:00 p.m. 2012 August 30.

The work of this contract involves the replacement of a concrete pivot slab and profiling of the existing road at Still Creek. The required work consists of the removal of a 4m long reinforced concrete slab, placement of light weight fill wrapped in a woven geotextile, placement of 500 tonnes of 19mm road base, 190 tonnes of pumice, 750 tonnes of asphalt and construction of 8m long reinforced concrete pivot slab.

The recommended bidder Jack Cewe Ltd. has completed several contracts for the City in the past. Our consultant's review indicates the contractor has the equipment and personnel to successfully complete the work required under this contract. The Acting Director Engineering concurs with this recommendation.

Funding for this project was previously approved by Council. These expenditures are included in the Roads component (EMC.0005 and EMJ.0005) of the 2012 Annual Financial Plan.

Denise Jorgenson  
DIRECTOR FINANCE

cc: Acting Director Engineering