



---

**TO:** CITY MANAGER **DATE:** 2013 July 02

**FROM:** DIRECTOR FINANCE **FILE:** 5820-20  
80-06/13

**SUBJECT: CONTRACT 2013-18**  
**GAGLARDI WAY BRIDGE R19 – STRUCTURAL REHABILITATION & SEISMIC UPGRADE**

**PURPOSE:** To obtain approval to award a construction contract for structural rehabilitation and seismic retrofit of the Gaglardi Way Bridge.

---

**RECOMMENDATION:**

1. **THAT** Council approve a construction contract be awarded to the lowest bidder Kingston Construction Ltd. for structural rehabilitation and seismic retrofit of the Gaglardi Way Bridge. The total cost is \$1,255,574.59 including GST of \$59,789.27 for work as outlined in this report. Final payment will be based on actual quantity of goods and services delivered and unit prices as tendered.

**REPORT**

Four tenders were received for the subject contract ranging from \$1,255,574.59 to \$1,614,839.10. The work of this contract includes the structural rehabilitation and seismic retrofit of the existing Gaglardi Way Bridge, including fibre-reinforced deck overlay, barrier replacement, link decks, push-through decks, abutment bearing replacement and dowel removal, longitudinal bumper plates, transverse abutment and pier shear keys, general concrete repair and anti-graffiti coating, Brunette River retaining wall and slope protection, and drainage modifications.

The recommended bidder, Kingston Construction Ltd. has recently completed a similar project with the City which was completed to the satisfaction of the City. Our consultant's review indicates the contractor has the equipment and personnel capability to successfully complete the work required under this contract. The Director Engineering concurs with this recommendation.

Appearing elsewhere on Council agenda is funding report for this project which is covered under the following WBS element: EMJ.0003. The expenditures are covered under the structures component of the 2013 Annual Financial Plan.

Denise Jorgenson  
DIRECTOR FINANCE

BK:MF:GC/ts  
cc: Director Engineering